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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/22/12
                                                                                                                   PAGE : 002 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120322                CONTRACT ID : C18789                       COUNTIES : MONTEZUMA       LA PLATA
     LETTING DATE : 03/22/12                REGION      : 5
     LETTING TIME : 10:00 AM              CONTRACT TIME : 11/02/12  COMPLETION DATE
                                                TERRAIN : MOUNTAINOUS                PROJECT(S) : NH1601-065

     CONTRACT DESCRIPTION :
     PROJECT NH 1601-065
     LOCATED ON US 160 BEGINNING AT MP 56.19 AND CONTINUING
     EASTWARD APPROXIMATELY 8.8 MILES TO MP 65.00.

     CONSISTING OF A 1-INCH HMA LEVELING COURSE AND A 2-INCH
     HMA OVERLAY, HEATING AND REMIXING TREATMENT, MODIFY
     GUARDRAIL MINOR EARTHWORK & MINOR CULVERT EXTENSIONS,
     SHOULDERING MATERIAL, SUPERELEVATION CORRECTION,
     BRIDGE REHABILITATION WORK (STR O-03-E0), INSTALLATIONN OF
     DELINEATORS, PAVEMENT MARKING, CONSTRUCTION SIGNING, SEEDING
     AND SOIL RETENTION BLANKET.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     6,079,680.40    86.9404%   100.0000%
    1    672A           OLDCASTLE SW GROUP, INC.                                       $     6,992,928.97   100.0000%   115.0213%
    2    027A           APC SOUTHERN CONSTRUCTION COMPANY, LLC                         $     7,075,594.67   101.1821%   116.3810%
    3    005A           A & S CONSTRUCTION CO.                                         $     7,399,999.99   105.8212%   121.7169%
    4    091A           ELAM CONSTRUCTION INCORPORATED                                 $     9,031,417.00   129.1507%   148.5509%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 672A              |(  2 ) 027A
                                                      |ENGINEER'S ESTIMATE      |OLDCASTLE SW GROUP, INC. |APC SOUTHERN CONSTRUCTION
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   20000.0000    20000.00|   28639.5500    28639.55|   13100.1300    13100.13
202-00023 Rem Emb Prot Ty 3                 4.000 EACH|     425.0000     1700.00|     899.7200     3598.88|     368.1400     1472.56
202-00035 Rem Pipe                         68.000 LF  |      20.0000     1360.00|      83.9300     5707.24|      20.4500     1390.60
202-00090 Rem Delineator                  467.000 EACH|      10.0000     4670.00|      10.5000     4903.50|       5.1100     2386.37
202-00201 Rem Curb                       2666.000 LF  |       4.5000    11997.00|       1.9400     5172.04|       5.1100    13623.26
202-00220 Rem Asphalt Mat                1963.000 SY  |       3.0000     5889.00|       4.9600     9736.48|       4.4000     8637.20
202-00240 Rem Asphalt Mat (Planing)      8500.000 SY  |       3.0000    25500.00|       3.5400    30090.00|       3.6000    30600.00
202-00425 Rem Bridge Railing              307.000 LF  |      10.0000     3070.00|       8.5600     2627.92|       8.9200     2738.44
202-00450 Rem Port Present Str (1)         41.000 SY  |     225.0000     9225.00|     110.2500     4520.25|     107.3700     4402.17
202-00453 Rem Port Present Str (2)         16.000 SY  |     230.0000     3680.00|     187.9500     3007.20|     183.0500     2928.80
202-00503 Rem Port Present Str             83.000 SY  |     120.0000     9960.00|     367.5000    30502.50|     357.9100    29706.53
202-04002 Clean Culvert                     6.000 EACH|    2000.0000    12000.00|    2625.0000    15750.00|    1533.9200     9203.52
202-05100 Sandblasting Reinf Steel         84.000 SY  |      35.0000     2940.00|      15.7500     1323.00|      15.3400     1288.56
203-00060 Emb Matl (CIP)                11821.000 CY  |      15.0000   177315.00|      31.4500   371770.45|      12.2500   144807.25
203-01100 Proof Rolling                     8.000 HOUR|      90.0000      720.00|      98.6200      788.96|     121.0500      968.40
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/22/12
                                                                                                                   PAGE : 002 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120322                CONTRACT ID : C18789                       COUNTIES : MONTEZUMA       LA PLATA
     LETTING DATE : 03/22/12                REGION      : 5
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 672A              |(  2 ) 027A
                                                      |ENGINEER'S ESTIMATE      |OLDCASTLE SW GROUP, INC. |APC SOUTHERN CONSTRUCTION
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
203-01500 Blading                          20.000 HOUR|     150.0000     3000.00|     133.5300     2670.60|     135.5500     2711.00
203-01597 Potholing                        60.000 HOUR|     200.0000    12000.00|     304.5000    18270.00|     255.6500    15339.00
203-01622 Sweeping (With Pickup Broo       40.000 HOUR|     160.0000     6400.00|     112.5300     4501.20|     122.7100     4908.40
203-02330 Laborer                          40.000 HOUR|      40.0000     1600.00|      45.3700     1814.80|      52.2800     2091.20
206-00000 Str Excav                       208.000 CY  |      20.0000     4160.00|     113.4000    23587.20|     110.4400    22971.52
206-00100 Str Bkfl (CL 1)                   2.000 CY  |     700.0000     1400.00|     236.2500      472.50|     230.0900      460.18
207-00205 Topsoil                        1314.000 CY  |      14.0000    18396.00|      17.6700    23218.38|      33.3600    43835.04
207-00210 Stockpile Topsoil              2878.000 CY  |       7.0000    20146.00|      13.8900    39975.42|      28.0200    80641.56
208-00002 Erosion Log (12 In)           11060.000 LF  |       4.5000    49770.00|       3.6200    40037.20|       3.5300    39041.80
208-00011 Erosion Bales (Weed Free)       875.000 EACH|      17.0000    14875.00|      15.2300    13326.25|      14.8300    12976.25
208-00020 Silt Fence                     5350.000 LF  |       1.1000     5885.00|       1.1600     6206.00|       1.1200     5992.00
208-00045 Conc Washout Str                  1.000 EACH|     700.0000      700.00|     525.0000      525.00|     511.3100      511.31
208-00070 Vehicle Tracking Pad              5.000 EACH|     700.0000     3500.00|    1522.5900     7612.95|    1022.6100     5113.05
208-00103 Removal and Disposal of Se       40.000 HOUR|      50.0000     2000.00|      47.2500     1890.00|      51.1300     2045.20
208-00105 Removal and Disposal of Se       40.000 HOUR|     135.0000     5400.00|     141.7500     5670.00|      76.7000     3068.00
208-00206 Erosion Control Supervisor      120.000 DAY |     200.0000    24000.00|     136.5000    16380.00|     132.9400    15952.80
210-00010 Res Mailbox Str                   2.000 EACH|     225.0000      450.00|     210.0000      420.00|     204.5200      409.04
210-00425 Res Bridge Railing              307.000 LF  |      18.0000     5526.00|      24.3600     7478.52|      28.0700     8617.49
210-00810 Res Ground Sign                  34.000 EACH|     200.0000     6800.00|     183.7500     6247.50|     178.9600     6084.64
210-04030 Modify Guardrail              15497.000 LF  |       6.5000   100730.50|       3.9900    61833.03|      11.3100   175271.07
212-00006 Seeding (Native)                  7.450 ACRE|     600.0000     4470.00|     987.0000     7353.15|     961.2500     7161.31
212-00032 Soil Conditioning                 7.450 ACRE|     800.0000     5960.00|    6090.0000    45370.50|    5931.1400    44186.99
213-00004 Mulching (Weed Free Straw)        7.450 ACRE|     750.0000     5587.50|    1113.0000     8291.85|    1083.9700     8075.58
213-00061 Mulch Tackifier                1490.000 LB  |       2.5000     3725.00|       4.2500     6332.50|       4.1400     6168.60
216-00041 Soil Reten Blanket (S/C)       4808.000 SY  |       2.0000     9616.00|       2.9300    14087.44|       2.8500    13702.80
304-02000 ABC (CL 2)                     2620.000 TON |      25.0000    65500.00|      20.9500    54889.00|      36.2300    94922.60
304-06000 ABC (CL 6)                     1853.000 TON |      30.0000    55590.00|      24.3100    45046.43|      34.6200    64150.86
304-09014 ABC (Spec)                    16135.000 TON |      23.0000   371105.00|      21.4400   345934.40|      21.4200   345611.70
403-00720 HMA (Patching) (Asph)          1932.000 TON |      90.0000   173880.00|      93.9100   181434.12|     117.1200   226275.84
403-09500 Furnish HMA                    3832.000 TON |      70.0000   268240.00|      82.3800   315680.16|     110.3100   422707.92
403-34721 HMA (Gr SX) (75) (PG 58-28    34965.000 TON |      77.0000  2692305.00|      88.2900  3087059.85|      87.8700  3072374.55
405-00100 Heating and Remixing Treat   139352.000 SY  |       5.4000   752500.80|       5.4700   762255.44|       5.5900   778977.68
411-10255 Emul Asph (SS)                15388.000 GAL |       3.0000    46164.00|       3.0700    47241.16|       3.8300    58936.04
411-90010 Asph Rejuvenating Agent        7038.000 GAL |       3.0000    21114.00|       2.9000    20410.20|       2.9700    20902.86
420-00510 Geotextile (Cr Reduc) (H D      330.000 SY  |      15.0000     4950.00|      15.7500     5197.50|      15.3400     5062.20
506-00209 Riprap (9 In)                    22.000 CY  |      65.0000     1430.00|     160.1300     3522.86|      81.8100     1799.82
506-00224 Riprap (24 In)                  126.000 CY  |     120.0000    15120.00|     216.0900    27227.34|     102.2600    12884.76
507-00400 Bitum S and D Pave (Asph)         8.000 TON |     250.0000     2000.00|    1122.4800     8979.84|     255.6500     2045.20
515-00120 Waterproofing (Membrane)        517.000 SY  |      15.0000     7755.00|      13.6500     7057.05|      13.2900     6870.93
515-00400 Concrete Sealer                 144.000 SY  |      15.0000     2160.00|      10.5000     1512.00|      10.2300     1473.12
515-00410 Concrete Sealer (Calcium N      134.000 SY  |      40.0000     5360.00|      26.2500     3517.50|      25.5700     3426.38
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/22/12
                                                                                                                   PAGE : 002 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120322                CONTRACT ID : C18789                       COUNTIES : MONTEZUMA       LA PLATA
     LETTING DATE : 03/22/12                REGION      : 5
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 672A              |(  2 ) 027A
                                                      |ENGINEER'S ESTIMATE      |OLDCASTLE SW GROUP, INC. |APC SOUTHERN CONSTRUCTION
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
518-01050 Br Expan Device (Special)        82.000 LF  |      40.0000     3280.00|     173.2500    14206.50|     168.7300    13835.86
601-01010 Conc CL BZ                       85.000 CY  |     300.0000    25500.00|     500.0000    42500.00|     511.3100    43461.35
601-03040 Conc CL D (Bridge)               23.000 CY  |     500.0000    11500.00|     918.7500    21131.25|     894.7800    20579.94
601-03041 Conc CL D (Bridge) (Spec)         3.000 CY  |     600.0000     1800.00|    1260.0000     3780.00|    1227.1300     3681.39
602-00020 Reinf Steel (Epoxy)            1625.000 LB  |       2.0000     3250.00|       3.1500     5118.75|       3.0700     4988.75
603-10180 18 In CSP                        19.000 LF  |      60.0000     1140.00|     315.8600     6001.34|      52.7700     1002.63
603-10240 24 In CSP                       155.000 LF  |      75.0000    11625.00|     164.7200    25531.60|      64.9700    10070.35
603-10360 36 In CSP                        15.000 LF  |      90.0000     1350.00|     437.3300     6559.95|      74.5200     1117.80
603-30018 18 In SES                         1.000 EACH|     450.0000      450.00|     484.2300      484.23|     276.1000      276.10
603-30036 36 In SES                         1.000 EACH|     575.0000      575.00|     916.4100      916.41|     664.7000      664.70
603-50012 12 In Plastic Pipe              140.000 LF  |      50.0000     7000.00|      16.9700     2375.80|      70.5600     9878.40
606-00301 Gdrail Ty 3 (6-3)              2975.000 LF  |      25.0000    74375.00|      19.1600    57001.00|      16.5500    49236.25
606-01385 Transition Ty 3J                  1.000 EACH|     850.0000      850.00|     808.5000      808.50|     669.8100      669.81
606-01390 End Anchor Ty 3K                  1.000 EACH|    1050.0000     1050.00|    1113.0000     1113.00|     945.9200      945.92
606-02005 End Anchor (Flared)               5.000 EACH|    1500.0000     7500.00|    1627.5000     8137.50|    1606.0100     8030.05
607-11525 Fence (Plastic)                3800.000 LF  |       4.0000    15200.00|       2.8900    10982.00|       2.8100    10678.00
609-24003 Gutter Ty 2 (3 Ft)              160.000 LF  |      22.0000     3520.00|      52.5000     8400.00|      25.3100     4049.60
609-60011 Curb Ty 6 M                    3593.000 LF  |      12.0000    43116.00|       9.6600    34708.38|       8.9500    32157.35
612-00001 Delin (Ty I)                    208.000 EACH|      10.0000     2080.00|      24.1500     5023.20|      23.5200     4892.16
612-00002 Delin (Ty II)                    56.000 EACH|      15.0000      840.00|      25.2000     1411.20|      24.5400     1374.24
612-00003 Delin (Ty III)                   99.000 EACH|      20.0000     1980.00|      26.2500     2598.75|      25.5700     2531.43
612-00031 Delin (Ty I) (Extra Ht)         119.000 EACH|      30.0000     3570.00|      48.3000     5747.70|      47.0400     5597.76
612-00032 Delin (Ty II) (Extra Ht)         30.000 EACH|      40.0000     1200.00|      50.4000     1512.00|      49.0900     1472.70
612-00033 Delin (Ty III) (Extra Ht)        29.000 EACH|      50.0000     1450.00|      52.5000     1522.50|      51.1300     1482.77
613-01200 2 In Elec Cond (P)             3700.000 LF  |      30.0000   111000.00|      12.7900    47323.00|      10.2300    37851.00
614-01522 Steel Sign Supp (2-In Rd)(       27.000 EACH|      90.0000     2430.00|      78.7500     2126.25|      76.7000     2070.90
614-01578 Steel Sign Supp (2-1/2 In         7.000 EACH|     200.0000     1400.00|     210.0000     1470.00|     204.5200     1431.64
614-80385 Rumble Strip                  94188.000 LF  |       0.2000    18837.60|       0.1100    10360.68|       0.1200    11302.56
615-00030 Emb Prot Ty 3                     8.000 EACH|    1500.0000    12000.00|     987.9300     7903.44|    2045.2200    16361.76
620-00002 Field Office (CL 2)               1.000 EACH|   13000.0000    13000.00|   15600.0000    15600.00|   22497.4400    22497.44
620-00012 Field Lab (CL 2)                  1.000 EACH|   16000.0000    16000.00|   18385.0000    18385.00|   22497.4400    22497.44
620-00020 Sanitary Facility                 1.000 EACH|    1500.0000     1500.00|    2625.0000     2625.00|    2556.5300     2556.53
625-00000 Const Surveying                   1.000 L S |   15000.0000    15000.00|   31500.0000    31500.00|   30678.3300    30678.33
626-00000 Mobilization                      1.000 L S |  250000.0000   250000.00|  415866.5100   415866.51|  430000.0000   430000.00
626-01000 Public Info Services              1.000 L S |    5000.0000     5000.00|    5546.5200     5546.52|   10226.1100    10226.11
627-00005 Epoxy Pvmt Mkg                  633.000 GAL |      80.0000    50640.00|      79.8000    50513.40|      72.6100    45962.13
627-00011 Pvmt Mkg Paint (Waterborne     1265.000 GAL |      35.0000    44275.00|      34.6500    43832.25|      35.7900    45274.35
627-40000 Methyl Methacrylate Pvmt M       47.000 GAL |     275.0000    12925.00|     341.2500    16038.75|     409.0400    19224.88
630-00000 Flagging                       3500.000 HOUR|      22.0000    77000.00|      22.0500    77175.00|      21.4700    75145.00
630-00001 Pilot Car Operation             400.000 HOUR|      37.0000    14800.00|      39.9000    15960.00|      38.8600    15544.00
630-00007 Traf Ctrl Inspection             50.000 DAY |     125.0000     6250.00|      94.5000     4725.00|      92.0400     4602.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/22/12
                                                                                                                   PAGE : 002 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120322                CONTRACT ID : C18789                       COUNTIES : MONTEZUMA       LA PLATA
     LETTING DATE : 03/22/12                REGION      : 5
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 672A              |(  2 ) 027A
                                                      |ENGINEER'S ESTIMATE      |OLDCASTLE SW GROUP, INC. |APC SOUTHERN CONSTRUCTION
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-00012 Traf Ctrl Mgmt                  120.000 DAY |     600.0000    72000.00|     630.0000    75600.00|     613.5700    73628.40
630-80335 Barricade (3 M-A) (Temp)          4.000 EACH|     100.0000      400.00|     131.2500      525.00|     127.8300      511.32
630-80341 Const Traf Sign (A)             136.000 EACH|      25.0000     3400.00|      26.2500     3570.00|      25.5700     3477.52
630-80342 Const Traf Sign (B)              92.000 EACH|      35.0000     3220.00|      42.0000     3864.00|      40.9000     3762.80
630-80343 Const Traf Sign (C)               4.000 EACH|      65.0000      260.00|      63.0000      252.00|      61.3600      245.44
630-80344 Const Traf Sign (Spec)          103.000 SF  |      15.0000     1545.00|      12.6000     1297.80|      12.2700     1263.81
630-80355 Port Mesg Panel                   2.000 EACH|    3800.0000     7600.00|    5250.0000    10500.00|    5113.0500    10226.10
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|    1000.0000     2000.00|    1050.0000     2100.00|    1022.6100     2045.22
630-80360 Drum Channel Dev                200.000 EACH|      10.0000     2000.00|      21.0000     4200.00|      20.4500     4090.00
630-80363 Drum Channel Dev (Light) (       20.000 EACH|      30.0000      600.00|      42.0000      840.00|      40.9000      818.00
630-80370 Conc Barrier (Temp)            1100.000 LF  |      11.0000    12100.00|      33.3800    36718.00|      30.6800    33748.00
630-80380 Traffic Cone                    300.000 EACH|       5.0000     1500.00|       6.3000     1890.00|       6.1400     1842.00
630-80520 Mobile Pvmt Mkg Zone              5.000 DAY |    1100.0000     5500.00|    3675.0000    18375.00|     204.5200     1022.60
                                                      |                         |                         |
SECTION TOTALS                                        |       $     6,079,680.40|       $     6,992,928.97|       $     7,075,594.67
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     6,079,680.40|       $     6,992,928.97|       $     7,075,594.67
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/22/12
                                                                                                                   PAGE : 002 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120322                CONTRACT ID : C18789                       COUNTIES : MONTEZUMA       LA PLATA
     LETTING DATE : 03/22/12                REGION      : 5
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  3 ) 005A              |(  4 ) 091A              |
                                                      |A & S CONSTRUCTION CO.   |ELAM CONSTRUCTION, INC.  |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   44000.0000    44000.00|   11565.0000    11565.00|
202-00023 Rem Emb Prot Ty 3                 4.000 EACH|    1900.0000     7600.00|     445.0000     1780.00|
202-00035 Rem Pipe                         68.000 LF  |     700.0000    47600.00|      52.0000     3536.00|
202-00090 Rem Delineator                  467.000 EACH|       7.0000     3269.00|      13.0000     6071.00|
202-00201 Rem Curb                       2666.000 LF  |       8.0000    21328.00|       0.3000      799.80|
202-00220 Rem Asphalt Mat                1963.000 SY  |      22.0000    43186.00|      12.1500    23850.45|
202-00240 Rem Asphalt Mat (Planing)      8500.000 SY  |       5.0000    42500.00|       4.5000    38250.00|
202-00425 Rem Bridge Railing              307.000 LF  |      11.0000     3377.00|      45.0000    13815.00|
202-00450 Rem Port Present Str (1)         41.000 SY  |     330.0000    13530.00|     370.0000    15170.00|
202-00453 Rem Port Present Str (2)         16.000 SY  |     300.0000     4800.00|     330.0000     5280.00|
202-00503 Rem Port Present Str             83.000 SY  |     285.0000    23655.00|     330.0000    27390.00|
202-04002 Clean Culvert                     6.000 EACH|    1500.0000     9000.00|    1500.0000     9000.00|
202-05100 Sandblasting Reinf Steel         84.000 SY  |      40.0000     3360.00|      42.0000     3528.00|
203-00060 Emb Matl (CIP)                11821.000 CY  |      24.0000   283704.00|      23.7500   280748.75|
203-01100 Proof Rolling                     8.000 HOUR|     120.0000      960.00|     110.0000      880.00|
203-01500 Blading                          20.000 HOUR|     130.0000     2600.00|     130.0000     2600.00|
203-01597 Potholing                        60.000 HOUR|     220.0000    13200.00|     370.0000    22200.00|
203-01622 Sweeping (With Pickup Broo       40.000 HOUR|     240.0000     9600.00|     155.0000     6200.00|
203-02330 Laborer                          40.000 HOUR|      50.0000     2000.00|      55.7500     2230.00|
206-00000 Str Excav                       208.000 CY  |      46.0000     9568.00|     205.0000    42640.00|
206-00100 Str Bkfl (CL 1)                   2.000 CY  |     140.0000      280.00|     335.0000      670.00|
207-00205 Topsoil                        1314.000 CY  |      19.0000    24966.00|       6.6500     8738.10|
207-00210 Stockpile Topsoil              2878.000 CY  |      12.0000    34536.00|       2.0000     5756.00|
208-00002 Erosion Log (12 In)           11060.000 LF  |       4.0000    44240.00|       4.5000    49770.00|
208-00011 Erosion Bales (Weed Free)       875.000 EACH|      17.0000    14875.00|      19.0000    16625.00|
208-00020 Silt Fence                     5350.000 LF  |       1.2000     6420.00|       1.5000     8025.00|
208-00045 Conc Washout Str                  1.000 EACH|    1800.0000     1800.00|    1855.0000     1855.00|
208-00070 Vehicle Tracking Pad              5.000 EACH|    1400.0000     7000.00|    1650.0000     8250.00|
208-00103 Removal and Disposal of Se       40.000 HOUR|      45.0000     1800.00|      58.0000     2320.00|
208-00105 Removal and Disposal of Se       40.000 HOUR|     120.0000     4800.00|     175.0000     7000.00|
208-00206 Erosion Control Supervisor      120.000 DAY |     130.0000    15600.00|     170.0000    20400.00|
210-00010 Res Mailbox Str                   2.000 EACH|     350.0000      700.00|     190.0000      380.00|
210-00425 Res Bridge Railing              307.000 LF  |      26.0000     7982.00|      95.0000    29165.00|
210-00810 Res Ground Sign                  34.000 EACH|     220.0000     7480.00|     380.0000    12920.00|
210-04030 Modify Guardrail              15497.000 LF  |       4.0000    61988.00|       5.0000    77485.00|
212-00006 Seeding (Native)                  7.450 ACRE|     500.0000     3725.00|    1200.0000     8940.00|
212-00032 Soil Conditioning                 7.450 ACRE|    3400.0000    25330.00|    7450.0000    55502.50|
213-00004 Mulching (Weed Free Straw)        7.450 ACRE|     500.0000     3725.00|    1400.0000    10430.00|
213-00061 Mulch Tackifier                1490.000 LB  |       2.5000     3725.00|       5.2500     7822.50|
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216-00041 Soil Reten Blanket (S/C)       4808.000 SY  |       2.0000     9616.00|       4.0000    19232.00|
304-02000 ABC (CL 2)                     2620.000 TON |      22.0000    57640.00|      40.0000   104800.00|
304-06000 ABC (CL 6)                     1853.000 TON |      23.0000    42619.00|      45.0000    83385.00|
304-09014 ABC (Spec)                    16135.000 TON |      20.0000   322700.00|      42.5500   686544.25|
403-00720 HMA (Patching) (Asph)          1932.000 TON |     130.0000   251160.00|     130.0000   251160.00|
403-09500 Furnish HMA                    3832.000 TON |      90.0000   344880.00|      90.8500   348137.20|
403-34721 HMA (Gr SX) (75) (PG 58-28    34965.000 TON |      88.0000  3076920.00|     115.0000  4020975.00|
405-00100 Heating and Remixing Treat   139352.000 SY  |       5.9000   822176.80|       7.5000  1045140.00|
411-10255 Emul Asph (SS)                15388.000 GAL |       3.0000    46164.00|       2.5000    38470.00|
411-90010 Asph Rejuvenating Agent        7038.000 GAL |       3.0000    21114.00|       4.0000    28152.00|
420-00510 Geotextile (Cr Reduc) (H D      330.000 SY  |      18.0000     5940.00|      18.0000     5940.00|
506-00209 Riprap (9 In)                    22.000 CY  |     120.0000     2640.00|     140.0000     3080.00|
506-00224 Riprap (24 In)                  126.000 CY  |     150.0000    18900.00|     160.0000    20160.00|
507-00400 Bitum S and D Pave (Asph)         8.000 TON |     200.0000     1600.00|     390.0000     3120.00|
515-00120 Waterproofing (Membrane)        517.000 SY  |      19.0000     9823.00|      30.0000    15510.00|
515-00400 Concrete Sealer                 144.000 SY  |      18.0000     2592.00|      20.0000     2880.00|
515-00410 Concrete Sealer (Calcium N      134.000 SY  |      42.0000     5628.00|      50.0000     6700.00|
518-01050 Br Expan Device (Special)        82.000 LF  |      60.0000     4920.00|      72.0000     5904.00|
601-01010 Conc CL BZ                       85.000 CY  |     400.0000    34000.00|     425.0000    36125.00|
601-03040 Conc CL D (Bridge)               23.000 CY  |     800.0000    18400.00|     950.0000    21850.00|
601-03041 Conc CL D (Bridge) (Spec)         3.000 CY  |    2000.0000     6000.00|    2000.0000     6000.00|
602-00020 Reinf Steel (Epoxy)            1625.000 LB  |       3.0000     4875.00|       3.2500     5281.25|
603-10180 18 In CSP                        19.000 LF  |      95.0000     1805.00|     195.0000     3705.00|
603-10240 24 In CSP                       155.000 LF  |     130.0000    20150.00|     110.0000    17050.00|
603-10360 36 In CSP                        15.000 LF  |     200.0000     3000.00|     185.0000     2775.00|
603-30018 18 In SES                         1.000 EACH|     300.0000      300.00|     130.0000      130.00|
603-30036 36 In SES                         1.000 EACH|     600.0000      600.00|     575.0000      575.00|
603-50012 12 In Plastic Pipe              140.000 LF  |      35.0000     4900.00|      20.5000     2870.00|
606-00301 Gdrail Ty 3 (6-3)              2975.000 LF  |      20.0000    59500.00|      23.0000    68425.00|
606-01385 Transition Ty 3J                  1.000 EACH|     800.0000      800.00|     970.0000      970.00|
606-01390 End Anchor Ty 3K                  1.000 EACH|    1200.0000     1200.00|    1350.0000     1350.00|
606-02005 End Anchor (Flared)               5.000 EACH|    1500.0000     7500.00|    1955.0000     9775.00|
607-11525 Fence (Plastic)                3800.000 LF  |       4.0000    15200.00|       5.0000    19000.00|
609-24003 Gutter Ty 2 (3 Ft)              160.000 LF  |      33.0000     5280.00|      31.0000     4960.00|
609-60011 Curb Ty 6 M                    3593.000 LF  |      15.0000    53895.00|      11.0000    39523.00|
612-00001 Delin (Ty I)                    208.000 EACH|      18.0000     3744.00|      20.0000     4160.00|
612-00002 Delin (Ty II)                    56.000 EACH|      19.0000     1064.00|      23.0000     1288.00|
612-00003 Delin (Ty III)                   99.000 EACH|      20.0000     1980.00|      25.0000     2475.00|
612-00031 Delin (Ty I) (Extra Ht)         119.000 EACH|      32.0000     3808.00|      33.0000     3927.00|
612-00032 Delin (Ty II) (Extra Ht)         30.000 EACH|      34.0000     1020.00|      35.0000     1050.00|
612-00033 Delin (Ty III) (Extra Ht)        29.000 EACH|      35.0000     1015.00|      38.0000     1102.00|
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613-01200 2 In Elec Cond (P)             3700.000 LF  |      14.0000    51800.00|       5.0000    18500.00|
614-01522 Steel Sign Supp (2-In Rd)(       27.000 EACH|      44.0000     1188.00|     120.0000     3240.00|
614-01578 Steel Sign Supp (2-1/2 In         7.000 EACH|     300.0000     2100.00|     315.0000     2205.00|
614-80385 Rumble Strip                  94188.000 LF  |       0.1200    11302.56|       0.1500    14128.20|
615-00030 Emb Prot Ty 3                     8.000 EACH|    1400.0000    11200.00|    1325.0000    10600.00|
620-00002 Field Office (CL 2)               1.000 EACH|   14000.0000    14000.00|   30000.0000    30000.00|
620-00012 Field Lab (CL 2)                  1.000 EACH|   15000.0000    15000.00|   26000.0000    26000.00|
620-00020 Sanitary Facility                 1.000 EACH|    5000.0000     5000.00|     625.0000      625.00|
625-00000 Const Surveying                   1.000 L S |   41000.0000    41000.00|   37500.0000    37500.00|
626-00000 Mobilization                      1.000 L S |  718052.6300   718052.63|  620000.0000   620000.00|
626-01000 Public Info Services              1.000 L S |   12000.0000    12000.00|    9000.0000     9000.00|
627-00005 Epoxy Pvmt Mkg                  633.000 GAL |      80.0000    50640.00|      90.0000    56970.00|
627-00011 Pvmt Mkg Paint (Waterborne     1265.000 GAL |      35.0000    44275.00|      45.0000    56925.00|
627-40000 Methyl Methacrylate Pvmt M       47.000 GAL |     400.0000    18800.00|     495.0000    23265.00|
630-00000 Flagging                       3500.000 HOUR|      19.0000    66500.00|      30.0000   105000.00|
630-00001 Pilot Car Operation             400.000 HOUR|      40.0000    16000.00|      50.5000    20200.00|
630-00007 Traf Ctrl Inspection             50.000 DAY |      60.0000     3000.00|     220.0000    11000.00|
630-00012 Traf Ctrl Mgmt                  120.000 DAY |     440.0000    52800.00|     665.0000    79800.00|
630-80335 Barricade (3 M-A) (Temp)          4.000 EACH|      55.0000      220.00|     315.0000     1260.00|
630-80341 Const Traf Sign (A)             136.000 EACH|      12.0000     1632.00|      50.0000     6800.00|
630-80342 Const Traf Sign (B)              92.000 EACH|      12.0000     1104.00|      70.0000     6440.00|
630-80343 Const Traf Sign (C)               4.000 EACH|      12.0000       48.00|      75.0000      300.00|
630-80344 Const Traf Sign (Spec)          103.000 SF  |      20.0000     2060.00|      25.0000     2575.00|
630-80355 Port Mesg Panel                   2.000 EACH|   12000.0000    24000.00|   12000.0000    24000.00|
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|    1200.0000     2400.00|     945.0000     1890.00|
630-80360 Drum Channel Dev                200.000 EACH|      14.0000     2800.00|      19.0000     3800.00|
630-80363 Drum Channel Dev (Light) (       20.000 EACH|      15.0000      300.00|      25.0000      500.00|
630-80370 Conc Barrier (Temp)            1100.000 LF  |      65.0000    71500.00|      55.0000    60500.00|
630-80380 Traffic Cone                    300.000 EACH|       3.0000      900.00|      13.0000     3900.00|
630-80520 Mobile Pvmt Mkg Zone              5.000 DAY |     300.0000     1500.00|     250.0000     1250.00|
                                                      |                         |                         |
SECTION TOTALS                                        |       $     7,399,999.99|       $     9,031,417.00|
------------------------------------------------------+-------------------------+-------------------------+
CONTRACT TOTALS                                       |       $     7,399,999.99|       $     9,031,417.00|
===========================================================================================================


